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Agency Institution Building No. Building Name 

University of Wisconsin River Falls 285-0J-0006 DAVEE LIBRARY 
 

Project No. l5J2D Project Title Davee Library Roof Repl 
 

Project Intent 
 

This project provides investigation and research, pre-design, and design services to replace roof coverings and completes 
all other associated ancillary work to maintain the building envelope integrity and prevent damage to the building and   
its contents. The roof area will be evaluated to identify deficiencies, develop design solution alternatives, and   
recommend appropriate corrective measures. 

 

Project Description 
 

Project work includes replacing ~ 33,300 SF of the coal-tar and asphalt built-up roof sections B, Fl, F3, H, Hl, and J    
with a new fully adhered 60-mil Ethylene Propylene Diene Monomer (EPDM) membrane over new insulation. The roof 
drain piping will be steam cleaned to remove roofing tar that has seeped into the pipes. Roofing work must be 
coordinated around electrical conduits run across the roofing surface, mechanical equipment curbs, and other roof 
penetrations. Conducting an infrared or nuclear scan of project areas should be considered to determine presence of 
wet insulation and/or damaged areas. 

 

 

Project Justification 
 

The roof sections are more than 25 years old. Recent site inspections by the Physical Plant staff and the Division of 
Facilities Development staff determined these roof sections require replacement to address current leaking, weathered, 
worn, and/or damaged sections. There have been a significant number of leaks from these roof sections recently and the 
built-up roofing system has many blisters and buckling felts. The roof does not have proper slope to allow water to flow 
to the roof drains which results in pooling water. These repairs will extend the life of the roof sections and prevent 
moisture from penetrating the building envelope. 

 

 

A/E Consultant Requirements A/E Selection Required? Commissioning 
 

Consultants should have specific expertise and experience in the design and coordination of 
roofing systems, exterior building envelope renovation/restoration, and masonry construction 
within institutional environments as part of a design team. Work includes report of existing 
roofing conditions, site surveys, acquiring field data, and verifying as-built conditions to assure 
accurate development of design and bidding documents, drafting roof plans and details, and 
production of necessary design and bidding documents. Consultants should indicate specific 
projects from past experience (including size, cost, and completion date) in their letter of 
interest and when known, include proposed consulting partners and specialty consultants. 

 

The consultant will verify project scope, schedule, and budget estimates, and recommend 
modifications as required to complete the specified project intent. The consultant will prepare a 
pre-design document to establish an appropriate project scope, budget, and schedule prior to 
the university seeking authority to construct from the Board of Regents and State Building 
Commission. 

Level 1 

Level 2 
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Project Budget Funding Source(s) Total 
 

GFSB - Facilities Maintenance & Renovation [Z060] 

PRSB - [] 

Agency/Institution Cash [] 

Gifts 

Grants 

Building Trust Funds [BTF] 

Other Funding Source 

$0 

$0 

$0 

$0 

$0 

$32,300 

$0 
 

 

$32,300 

 

Project Schedule 

SBC Approval: 

 

 
06/20l6 

Project Contact 

Contact Name: 

 

 
Alan Symiceck 

A/E Selection:  l2/20l5 Email: <alan.symicek@uwrf.edu> 

Bid Opening: 

Construction Start: 

Substantial Completion: 

Project Close Out: 

02/20l7 

05/20l7 

08/20l7 

l2/20l7 

Telephone: (7l5) 425-3827 x 

 

Project Scope Consideration Checklist y   N 

1. Will the building or area impacted by the project be occupied during construction? If yes, explain how the 
occupants will be accommodated during construction. 

All project work will be coordinated through campus physical plant staff to minimize disruptions to daily 
operations and activities. 

2. Is the project an extension of another authorized project? If so, provide the project #... 
 

 

3. Are hazardous materials involved? If yes, what materials are involved and how will they be handled? 

Required hazardous materials abatement has been included in the estimated project schedule and project budget. 
 

4. Will the project impact the utility systems in the building and cause disruptions? If yes, to what extent? 
 

 

5. Will the project impact the heating plant, primary electrical system, or utility capacities supplying the 
building? If yes, to what extent? 

 

 
6. Are other projects or work occurring within this project's work area? If yes, provide the project # and/or 

description of the other work in the project scope. 
 
 
 

7. Have you identified the WEPA designation of the project...Type I, Type II, or Type III? 

Type III. 

Construction Cost:               $ 

Haz Mats:             $ 

Construction Total:               $ 

Contingency: l5%            $ 

A/E Design Fees: 8%            $ 

DFD Mgmt Fees: 

Other: 

4%           $ 

   $ 

  $515,000 

 

mailto:alan.symicek@uwrf.edu
mailto:alan.symicek@uwrf.edu


All Agency Project Request 
2013 - 2015 Biennium 

11/16/2015 Page 3 of 3 UW-RVF_l5J2D_Davee Library Roof Repl 

 

 

8. Is the facility listed on a historic register (federal or state), or is the facility listed by the Wisconsin Historical 
Society as a building of potential historic significance? If yes, describe here. 

 

 
9. Are there any other issues affecting the cost or status of this project? 

 

 

10. Will the construction work be limited to a particular season or window of opportunity? If yes, explain the 
limitations and provide proposed solution. 

Project work is seasonal. Preferred project work schedule should be limited to late spring, summer, and!or early fall 
months if possible. 

11. Will the project improve, decrease, or increase the function and costs of facilities operational and 
maintenance budget and the work load? If yes, to what extent? 

 

 
12. Are there known code or health and safety concerns? If yes, identify and indicate if the correction or 

compliance measure was included in the budget estimate, or indicate plans for correcting the issue(s). 
 

 
13. Are there potential energy or water usages reduction grants, rebates, or incentives for which the project 

may qualify (i.e. Focus on Energy <http://www.focusonenergy.com> or the local utility provider)? If yes, 
describe here. 

 
 

14. If this is an energy project, indicate and describe the simple payback on state funding sources in years and 
the expected energy reduction here. 

http://www.focusonenergy.com/
http://www.focusonenergy.com/

